
  

 

                                                  
 

PROCUREMENT MANAGEMENT UNIT 
ENVIRONMENTAL INVESTMENT FUND OF NAMIBIA 

                 
Request for Quotations of Goods for Works:  

 Water Treatment Project to improve local communities’ 

livelihoods in Namibia – ( Kavango West & East Civil Works 

Only for Mupini and Mupapama sites  ).  

Procurement Reference No: W/RFQ/EIF-14/2023 
 

Issued on: 15 May 2023 
 

Closing date & Time: 26 May 2023,11H00AM 

PARTICULARS OF BIDDER 

Business Name :  -------------------------------------------------------------------------------------------------------- 

 

Postal Address:  --------------------------------------------------------------------------------------------------------- 

 

Telephone No:  ---------------------------------------------------------------------------------------------------------- 

 

Cell No.: ------------------------------------------------------------------------------------------------------------------- 

 

Contact Person:  -------------------------------------------------------------------------------------------------------- 

 

E-Mail Address: --------------------------------------------------------------------------------------------------------- 

 

VAT Registration No:  ------------------------------------------------------------------------------------------------- 

 

Bid Amount: N$  ------------------------------------------------------------------------------------------------------------ 

 
Procurement Management Unit 

Environmental Investment Fund of Namibia, 8933 Heinitzburg Heights,  

c/o Hienitzburg & Burg Streets,  

Klein Windhoek 

Windhoek, Namibia  

Tel: +264 61 431 7700,  

 
 

 



 

INFORMATION TO THE BIDDERS: 
 

Bidders shall submit the Request for Quotations documents in a sealed envelope, duly 

marked with the Procurement Reference Number. W/RFQ/ EIF-14/2023. The inner and 

outer of the envelopes shall bear the Bidder’s name and address, to be Hand delivered at 

the Environmental Investment Fund of Namibia: Friday, 26 May 2023 at 11H00AM. 
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Letter of Invitation 

 

 

W/RFQ/ EIF-14/2023      15 May 2023 

 

Dear Prospective Bidder, 

 

Request for Quotations for Water Treatment Project to improve local communities’ 

livelihoods in Namibia. ( Kavango West & East- Civil Works for one site) 

 

The Environmental Investment Fund of Namibia invites you to submit your quotation for the 

works described in detail hereunder. 

Any resulting contract shall be subject to the terms and conditions referred to in the document.  

Queries, if any, should be addressed to Mr. David Hamukwaya and emailed to: 
DHamukwaya@eif.org.na 

Please prepare and submit your quotation in accordance with the instructions given or inform 

the undersigned if you will not be submitting a quotation.  

 

There will be no compulsory site visit for this project, however, you are urged to make your 

own arrangements to visit the site to familiarize yourself with the conditions of the site.  

Yours faithfully, 

 

 

Mr. D.H. Hamukwaya  

PROCUREMENT MANAGEMENT UNIT 

 

 

 

 

 

 

 

 

mailto:DHamukwaya@eif.org.na
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Summary Description 
 

This Standard Bidding Document for Procurement of Works is to be used when a 

prequalification process has not taken place before bidding and, therefore, post-

qualification applies.  A brief description of these documents is given below.   

 

SBD for Procurement of Works 
 

Summary 

 

PART 1 – BIDDING PROCEDURES 
 

Section I. Instructions to Bidders (ITB) 

This Section provides relevant information to help Bidders prepare their 

bids. Information is also provided on the submission, opening, and 

evaluation of bids and on the award of Contracts.  

Section II. Bidding Forms 

 This Section contains the forms which are to be completed by the Bidder 

and submitted as part of its Bid. 

Section III. Evaluation Criteria 

This section contains supplementary evaluation criteria which the Employer 

may choose to apply to the procurement under consideration.  

 

PART 2 – EMPLOYER’S REQUIREMENTS 

Section IV.       Scope of Services and Performance Specifications Drawings 

This Section contains the Specification and supplementary information that 

describe the works to be procured. 

 

PART 3 – CONDITIONS OF CONTRACT AND CONTRACT FORMS 

Section V. General Conditions of Contract  

This Section contains the general clauses to be applied in all contracts.  The 

text of the clauses in this Section shall not be modified. 

 

Section VI. Special Conditions of Contract 

The contents of this Section supplement the General Conditions of Contract 

and shall be prepared by the Employer. 
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Section VII. Contract Forms 

This Section contains forms which, once completed, will form part of the 

Contract.  
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PART 1 – Bidding Procedures 
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SECTION I: INSTRUCTIONS TO BIDDERS 
 

1. Rights of Public Entity  

 The Environmental Investment Fund of Namibia reserves the right: 

 (a) to split the contract as per the lowest evaluated cost per lot; and 

 (b)  to accept or reject any quotation or to cancel the quotation process and reject 

all quotations at any time prior to contract award.  

 

2. Preparation of Quotations 

You are requested to quote for the works mentioned in Section II, by completing, 

signing, and returning: 

(a) the Quotation Letter in Section II with its annex and all other annexures 

(forms) where applicable; 

(b) the Priced Activity Schedule in Section II; and 

(c) the Specifications in Section IV; and 

(d) any other attachment as deemed appropriate 

 

You are advised to carefully read the complete Request for Quotations document, 

including the Special Conditions of Contract in Section VI, before preparing your 

Quotation. The standard forms in this document may be retyped for completion but 

the Bidder is responsible for their accurate reproduction. 

 

3. Validity of Quotations 

The quotation validity period shall be 60 days from the date of bid submission 

deadline. 

 

4. Eligibility Criteria 

 To be eligible to participate in this Quotation exercise, you should: 

(a) Have a valid certified copy of company Registration Certificate; 

(b) have an original valid good standing Tax Certificate; 

(c) have an original valid good Standing Social Security Certificate; 

(d) completed price schedule 

 

5. Bid Security/Bid Securing Declaration  

Bidders are required to submit subscribe to a Bid Securing Declaration for this 

procurement process.  

 

6. Works Completion Period 

The completion period for works shall be three (3) months after acceptance. Deviation 

in the completion period shall not be accepted. 
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7. Sealing and Marking of Quotations 

 Quotations should be sealed in a single envelope, clearly marked with the 

Procurement Reference Number, addressed to the Public Entity with the Bidder’s 

name on the outer and inner side of the envelope. 

 

8. Submission of Quotations 

The closing date for the quotations is Friday, 26 May 2023  at 11:00AM (Namibian 

time) late quotations will be rejected. Electronic submissions/quotations will not 

be accepted. 

 

Place of closing is: 

The Quotation/Tender Box at  

Environmental Investment Fund of Namibia 

8933 Heinitzburg Heights 

1st Floor, Reception 

Windhoek 

Namibia 

 

9. Opening of Quotations 

 Quotations will be opened internally by the Public Entity immediately after the 

closing time. A record of the Quotation Opening stating the name of the bidders, the 

amount quoted, the presence or absence of a Bid Securing Declaration will be 

available to any bidder on request within three working days of the Opening. 

 

10. Evaluation of Quotations 

 The Environmental Investment Fund of Namibia shall have the right to request for 

clarifications in writing during evaluation. Offers that are substantially responsive 

shall be compared on the basis of evaluated cost, subject to Margin of Preference 

where applicable, to determine the lowest evaluated quotation. 
 

 

11. Technical Compliance 

The specifications have to be met, but no credit will be given for exceeding the 

specifications. 

 

 

12. Prices and Currency of Payment 

  Prices for the execution of works shall be fixed in Namibian Dollars as quoted. 

 Quotations shall cover all costs of labour, materials, equipment, overheads, profits 

and all associated costs for performing the works, and shall include all duties. The 

whole cost of performing the works shall be included in the items stated, and the cost 

of any incidental works shall be deemed to be included in the prices quoted. 
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13. Margin of Preference 

13.1. The applicable margins of preference and their application methodology are as 

follows: 

 

N/A 

 

13.2. Bidders applying for the Margin of Preference shall submit, upon request, 

evidence of: 

N/A 

 

14. Award of Contract 

 The Bidder having submitted the lowest evaluated responsive quotation and qualified 

to perform the works shall be selected for award of contract. Award of contract shall 

be by issue of a Purchase Order/Letter of Acceptance in accordance with terms and 

conditions contained in the Conditions of Contract. 

 

15. Performance Security  

 The successful bidder shall upon acceptance of its offer submit a Performance 

Security as per the format contained in the Section VII for an amount of 10% of the 

contract price. 

 

16. Notification of Award and Debriefing 

 The Public Entity shall after awarding of contract promptly inform all unsuccessful 

bidders in writing of the name and address of the successful bidder and the contract 

amount within 7 days. Furthermore, the Public Entity shall attend to all requests for 

debriefing made in writing within 7 days of the unsuccessful bidders being informed 

of the award. 
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Data Form 1 

SECTION II: BIDDING FORMS 
QUOTATION LETTER 

(to be completed by Bidders) 

[Complete this form with all the requested details and submit it as the first page of your quotation with the 

Priced Activity Schedule and documents requested.  A signature and authorisation on this form will confirm that 

the terms and conditions of the RFQ prevail over any attachments.  If your quotation is not authorised, it will 

be rejected  

Quotation addressed to: [ name of Public Entity]  

Procurement Reference Number:  

Subject matter of Procurement:  
 

We offer to execute the Works detailed in the Statement of Requirements, in accordance with the 

terms and conditions stated in your Request for Sealed Quotations referenced above.  

 

We confirm that we are eligible to participate in this Quotation exercise and meet the eligibility 

criteria specified in Section 1: Instructions to Bidders  

 

We undertake to abide by the Conduct of Bidders and Suppliers as provided under the Public 

Procurement Act during the procurement process and the execution of any resulting contract. 

 

We have read and understood the content of the Bid Security/Bid Securing Declaration (BSD) 

attached hereto and subscribe fully to the terms and conditions contained therein. We further 

understand that this subscription could lead [forfeiture of the security amount / disqualification on the 

grounds mentioned in the BDS] 

 

The validity period of our Quotation is _________ days [insert number of days] from the date of the 

bid submission deadline. 

 

We confirm that the prices quoted in the Priced Activity Schedule are fixed and firm and will not be 

subject to revision or variation, if we are awarded the contract prior to the expiry date of the 

quotation validity. 

 

Works will commence within _______________ [insert number] days from date of issue of Purchase 

Order/ Letter of Acceptance. 

 

Works will be completed within _______________ [insert number]days from date of issue of 

Purchase Order/  Letter of acceptance. 

 

Quotation Authorised by: 

Name of Bidder  Company’s Address and seal 

Contact Person  

Name of Person Authorising the Quotation: Position: Signature: 

Date  Phone No./E-mail  
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BID SECURING DECLARATION  
(Section 45 of Act)  

(Regulation 37(1)(b) and 37(5)) 

 

Date: ........[Day|month|year].......... 

  
Procurement Ref No.: .................................................. 

 

To:  .........[insert complete name of Public Entity and address]........ 

 

I/We* understand that in terms of section 45 of the Act a public entity must include in the bidding 

document the requirement for a declaration as an alternative form of bid security. 
 

I/We* accept that under section 45 of the Act, I/we* may be suspended or disqualified in the event of 
 

(a) a modification or withdrawal of a bid after the deadline for submission of bids during 

the period of validity; 

 

(b) refusal by a bidder to accept a correction of an error appearing on the face of a bid; 

 

(c) failure to sign a procurement contract in accordance with the terms and conditions set 

forth in the bidding document, should I/We* be successful bidder; or 

 

(d) failure to provide security for the performance of the procurement contract if required 

to do so by the bidding document. 
 

I/We* understand this bid securing declaration ceases to be valid if I am/We are* not the successful 

Bidder 
 

Signed: ..................................................................................................................................................  
[insert signature of person whose name and capacity are shown] 

 

Capacity of:  
[indicate legal capacity of person(s) signing the Bid Securing Declaration] 

 

Name: ...................................................................................................................................................  
[insert complete name of person signing the Bid Securing Declaration] 

 

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder] 

 

Dated on ____________ day of __________________, _______  
[insert date of signing] 

 

Corporate Seal (where appropriate) 

 

[Note*: In case of a joint venture, the bid securing declaration must be in the name of all partners to 

the joint venture that submits the bid.] 

 

 

 

Data Form 3 

Data Form 2 
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Republic Of Namibia 

Ministry of Labour, Industrial Relations and Employment Creation 

 

Witten undertaking in terms of section 138 of the Labour Act, 2015 and section 

50(2)(D) of the Public Procurement Act, 2015 

 

1. EMPLOYERS DETAILS 
 

Company Trade Name:……………………………………………………… 

 

Registration  Number :...……………………………………………………... 

 

Vat Number: ………………………………………………………………… 

 

Industry/Sector: ……………………………………………………………… 

 

Place of Business:…………………………………………………………….. 

 

Physical Address:…………………………………………………………….. 

 

Tell No.:……………………………………………………………………… 

 

Fax No.:………………………………………………………………………. 

 

Email Address:……………………………………………………………….. 

 

Postal Address:……………………………………………………………….. 

 

Full name of Owner/Accounting Officer:……………..……………………... 

 

……………………………………………………………………………....... 

 

Email Address:……………………………………………………………….. 
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2.  PROCUREMENT DETAILS 
 

Procurement Reference No.:…………………………………………………….. 

 

Procurement Description: ……………………………………………………….. 

 

…………………………………………………………………………………… 

 

…………………………………………………………………………………… 

 

Anticipated Contract Duration: …………………………………………………. 

 

Location where work will be done, good/services will be delivered: ………….. 

 

…………………………………………………………………………………… 

 

3.  UNDERTAKING 

 

I ……………………………………………[insert full name], owner/representative   

 

of ………………………………………………………….[insert full name of company]  

 

hereby undertake in writing that my company will at all relevant times comply  

fully with the relevant provisions of the Labour Act and the Terms and Conditions of 

Collective Agreements as applicable.  

 

I am fully aware that failure to abide to such shall lead to the action as stipulated in 

section 138 of the labour Act, 2007, which include but not limited to the cancellation 

of the contract/licence/grant/permit or concession.  

 

Signature: …………………………….. 

 

Date: ………………………………….. 

 

Seal:……………………………………. 
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Data Form 4 

 

Schedule of Contractor’s Equipment Offered 

 

The Bidder is to state below each item of major equipment which he guarantees to provide on the site within the time 

indicated hereunder.  If such equipment is not owned by the Bidder, he shall attach a letter of intent from a reputable 

equipment (plant) hire firm that such equipment will be provided during the period of the Contract. 

 

TYPE REGISTRATIO

N 

NUMBER 

DESCRIPTION 

AND MAKE 

YEAR OF 

MANUFACTURE 

NUMBER OF 

HOURS SINCE 

NEW * 

NAME OF 

OWNER ** 

WHERE 

EQUIPMENT 

CAN BE 

INSPECTED 

DATE 

AVAILABL

E 

 

 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

 

 

 
 

 

 
 

 
 

 

 
 

 

 
 

 

 

       

 

                                                                                      

* In case of major overhauls, state the number of hours since last overhaul. 

 

** When not owned by the Tenderer, also state whether the equipment will be held under a hire agreement or a 

hire-purchase agreement. 

 

*** State the earliest date available on site or the number of days after award of contract. 

 

The Contractor also undertakes to bring onto the site, without additional costs to the Employer, any additional 

construction equipment, which in the opinion of the Engineer is necessary for completing the contract within the 

tendered contract period. 

 

 

 
 



2 
 

Schedule of Contractor’s Equipment Offered (Continued) 
 

 

The Bidder is to state below each item of major equipment which he guarantees to provide on the site within the time 

indicated hereunder.  If such equipment is not owned by the Bidder, he shall attach a letter of intent from a reputable 

equipment (plant) hire firm that such equipment will be provided during the period of the Contract. 

 

 

TYPE REGISTRATIO

N 

NUMBER 

DESCRIPTION 

AND MAKE 

YEAR OF 

MANUFACTURE 

NUMBER OF 

HOURS SINCE 

NEW * 

NAME OF 

OWNER ** 

WHERE 

EQUIPMENT 

CAN BE 

INSPECTED 

DATE 

AVAILABLE 

 

 

 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

 

       

 

                                                                                      

* In case of major overhauls, state the number of hours since last overhaul. 

 

** When not owned by the Tenderer, also state whether the equipment will be held under a hire agreement or a 

hire-purchase agreement. 

 

*** State the earliest date available on site or the number of days after award of contract. 

 

The Contractor also undertakes to bring onto the site, without additional costs to the Employer, any additional 

construction equipment, which in the opinion of the Engineer is necessary for completing the contract within the 

tendered contract period. 
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Data Form 5 

Schedule of Personnel Offered 

 

The Bidder is to state below the number of each category of personnel who he intends to provide on Site for the 

execution of the Works and in the case of professional and technical staff the number of years of appropriate experience 

after qualification.  Such staff shall be named and guaranteed. Curriculum Vitae (CVs) must be attached. 

 
 

 PROFESSIONAL AND TECHNICAL 
 NATIONALITY  

 EXPERIENCE 

  NAMIBIAN  NON-NAMIBIAN  

1.    (a)    Contractor’s Site agent 

        (Site Agent) 

 Name: 

 Qualifications: 

   

2. Welder and Concrete Foreman 

 

   

3. Earthworks and Pipe work Foreman 

 

   

4. Artisans    

5. Semi-skilled Labourers    

6. Other (specify): 

 

   

6. NON-TECHNICAL STAFF    NO OF 

 (a) Clerical Staff    

 (d) Unskilled Labourers    
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Data Form 6 
 
 

Conventional Sub-Contractors 

 

Schedule of Subcontractors 

 

The bidder is to list below as defined in Sub-Clause 4.4 of the General Conditions of Contract, which he intends to 

employ to carry out parts of the work.  The acceptance of this bid shall not be construed as being approval of any or all of 

the listed subcontractors.  Should any or all of the subcontractors not be approved subsequent to the acceptance of the 

bid, it shall in no way invalidate the bid, and the tendered unit rates for the various items of work shall remain final and 

binding even in the event of a subcontractor not listed below being approved by the Employer.  The work to be 

subcontracted shall be restricted to work of specialist nature, normally not carried out by a general contracting firm. 

 

Sub-Contractors: 

 

NAME AND ADDRESS OF SUBCONTRACTOR SECTION OF WORKS AND 

ESTIMATED VALUE 

NATURE OF WORK SUB-

CONTRACTOR SPECIALIZES IN: 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

 

  

 

NB:  Should the Bidder intend to make use of Sub-contractors; all contractual agreements shall comply with the 

requirements of the Contract and shall be submitted to the Engineer for approval. 
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Data Form 7 

 

Schedule of Work Satisfactorily Completed By Bidder 

 

 

Bidders must insert in the space provided below and submit with the Bid the following statement, showing a list of work, 

similar in nature to the work defined in these documents, which they have successfully carried out.  Present 

commitments shall also be listed, indicating the date due for completion.  Absence of this statement may prejudice the 

tender as being submitted by an inexperienced contractor, and may be set aside. 

 

FOR WHOM DONE NATURE OF WORKS VALUE OF WORKS SCHEDULE 

COMPLETION 

ACTUAL 

COMPLETION 
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Data Form 8 

 

Signing Authority 

 

 

In the cases where the Bidder is a Company, Corporation or Firm, the person whose signature appears below must be 

duly authorised to do so, whether by Articles of Association, Resolution, Power of Attorney or otherwise. 

 

 

I/We, the undersigned am/are authorized to enter into the Contract on behalf of: 

 

 

 

 

by virtue of ____________________________________ 

 

 

dated _____________________________ a certified copy of which is attached to the Bid Document. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

AS WITNESSES: 

 

 

1. _____________________________________       __________________________________ 

          SIGNATURE OF BIDDER * 

 

 

2. _____________________________________       __________________________________ 

          DATE 

 

 

 

• Signature to correspond with that on Bidding Form 

 

 



7 
 

Data Form 9 

 

Example: Letter of Intent from Financial Institution 

 

 

Letter Head of Financial Institution 

 

Date: .................................. 

 

 

LETTER OF INTENT 

 

 

This Serves to inform the Environmental Investment Fund of Namibia that the Financial Institution, herein 

represented by ...................................(the undersigned) in his/her capacity as ........................................, is 

willing to issue a Demand Guarantee to the value of N$ .................................. in favour of the 

Environmental Investment Fund in the event that Bid #### .......................... be awarded to 

........................................ 

 

The Demand Guarantee will be in the same wording and format as the one included in the Bid Dossier.  

 

 

 

 

 

Signed: ......................................................... 
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Bill of Quantities 

 
“The quantities appearing in the Schedule of Quantities are approximate only and are prepared for 

the comparison of tenders and award of contract. Payment will be made only for the quantities of 

work performed in accordance with the contract and it is understood that the scheduled quantities 

of work to be done and materials to be furnished may each be increased or decreased as herein 

provided”. 

 

The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive prices 

to the Employer for the work described under the several items.  Such prices shall cover all costs 

and expenses that may be required in and for the construction of the work described, and shall 

cover the cost of all general risks, liabilities, and obligations set forth or implied in the documents 

on which the Tender is based. 

 

A price or rate is to be entered against each item in the Schedule of Quantities, whether the 

quantities are stated or not.  An item against which no price is entered will be considered to be 

covered by the other prices or rates in the Schedule. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



WATER TREATMENT PROJECT TO IMPROVE LOCAL COMMUNITIES' LIVELIHOODS IN NAMIBIA - CIVIL WORKS ONLY KAVANGO WEST

PRELIMINARY AND GENERAL

ITEM

NO

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT N$

1 SANS

1200 AA

PRELIMINARY AND GENERAL

Fixed charges

1.1 8.3.1 Contractual Requirements Sum               1.00                                                                -   

Facilities required by Contractor

1.2 Equipment Sum               1.00                                                                -   

1.3 Storage Shed Sum               1.00                                                                -   

Time-related charges (for duration of contract, unless 

otherwise stated)

1.4 8.4.1 Contractual requirements Days             90.00                                                                -   

1.5 8.4.2 Facilities for Contractor Days             90.00                                                                -   

1.6 8.4.3 General responsibilities and other time related 

obligations

Days             90.00                                                                -   

1.7 Locating of Exisitng Services Sum               1.00                                                                -   

 Total Carried Forward To Summary                                                                -   

1



WATER TREATMENT PROJECT TO IMPROVE LOCAL COMMUNITIES' LIVELIHOODS IN NAMIBIA - CIVIL WORKS ONLY KAVANGO WEST

SITE CLEARANCE

ITEM

NO

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT N$

2 SITE CLEARANCE

Clear Site

2.1 Clear and grub site ha               0.05                                                                -   

 Total Carried Forward To Summary                                                                -   

2



WATER TREATMENT PROJECT TO IMPROVE LOCAL COMMUNITIES' LIVELIHOODS IN NAMIBIA - CIVIL WORKS ONLY KAVANGO WEST

PUMPHOUSE MATERIALS 

ITEM

NO

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT N$

3 PUMPHOUSE MATERIALS 

3.1 Pump House Materials 

3.1.1 Square Tubing 76.0 x 2mm 6m             16.00                                                                -   

3.1.2 Expanded Steel Metal 25/50/4.5/3.0 SHT             16.00                                                                -   

3.1.3 Lip Channel 75x50x20.2mm 6m               4.00                                                                -   

3.1.4 Steel Sheet H/R 2540X1225X2.5mm SHT               2.00                                                                -   

3.1.5 Roof Sheeting IBR 0.3mm 3.6m             10.00                                                                -   

3.1.6 Roof Screws +W S/Drilling 65mm 5kg               2.00                                                                -   

3.1.7 Welding Electrode 2.5mm 5kg               2.00                                                                -   

3.1.8 Cutting Disc 115x3x22.2mm No.               2.00                                                                -   

3.1.9 Cutting Disc 230x3x22.2mm No.               2.00                                                                -   

3.1.10 Grinding Disc 115x6mm No.               2.00                                                                -   

3.1.11 Grinding Disc 230x6mm No.               2.00                                                                -   

3.1.12 Padlock Mackie Iron 50mm B/P No.               2.00                                                                -   

3.1.13 Hinge Buttterfly 60x70mm Weld on No.               4.00                                                                -   

3.1.14 Tubing Rectang 38x25x1.6mm 6m               4.00                                                                -   

3.1.15 Mesh Welded 245/6.3mm SHT               4.00                                                                -   

3.1.15  Angles - 50x50x3 EA 6m               4.00                                                                -   

3.1.16 Priming Paint-Zinc Chromate l             10.00                                                                -   

3.1.17 Base Plates - 4x150x3mm MS Plates 2.45m x 

1.225m

              2.00                                                                -   

3.1.18 Cast in Lugs - Y12 Rebar 13m               2.00                                                                -   

3.1.19 Cement 42.5 50kg             40.00                                                                -   

3.1.20 19mm Crush Stones 50kg             10.00                                                                -   

 Total Carried Forward                                                                -   

3



WATER TREATMENT PROJECT TO IMPROVE LOCAL COMMUNITIES' LIVELIHOODS IN NAMIBIA - CIVIL WORKS ONLY KAVANGO WEST

PUMPHOUSE MATERIALS 

ITEM

NO

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT N$

 Brought Forward                                                                -   

Sand 50kg             10.00                                                                -   

3.1.21 Bricks Standard 222x105x70 14mpa No.        2,000.00                                                                -   

3.1.22 4mm 2 C + E Surfix white Roll No.             40.00                                                                -   

3.1.23 Mes Single SSO + Euro 4x4 P4011 No.               6.00                                                                -   

3.1.24 20mm Pvc Conduit ( 4mtrs) SABS No.               6.00                                                                -   

3.1.25 Extension Box Pvc 4x4 With KO No.               6.00                                                                -   

3.1.26 20mm Pvc Coupling No.               6.00                                                                -   

3.1.27 60 Watt Solar Light complete with back up battery No.               2.00                                                                -   

 Total Carried Forward To Summary                                                                -   

4



WATER TREATMENT PROJECT TO IMPROVE LOCAL COMMUNITIES' LIVELIHOODS IN NAMIBIA - CIVIL WORKS ONLY KAVANGO WEST

SUMMARY OF SECTIONS

SECTION DESCRIPTION    AMOUNT N$

1 PRELIMINARY AND GENERAL                                                                -   

 2 SITE CLEARANCE                                                                -   

3 PUMPHOUSE MATERIALS                                                                -   

   SUBTOTAL                                                                -   

ADD CONTINGENCIES (5%)                                                                -   

   SUBTOTAL                                                                -   

Add 15% VAT                                                               -   

 Total                                                                -   
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Section III- Evaluation Criteria 

 

Priced Activity Schedule 

PRICED ACTIVITY SCHEDULE 

NOTE: - 

VAT to be stated explicitly.                               VAT NUMBER…………………………. 

 

ITEM DESCRIPTION TOTAL COST (N$) 

 TOTAL SCHEDULE OF QUANTITIES  

 ADD 10% CONTIGENCY   

 SUB TOTAL   

 ADD 15% VAT  

   

 

TOTAL (VAT INCL.) 

 

N$ 
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Section III - Evaluation Criteria  

  

This section contains supplementary criteria that the Employer shall use to evaluate bids.   

  

Evaluation Criteria  

 

In addition to the eligibility criteria specified in Clause ITB4 of Section I ‘Instruction to Bidders’ 

(ITB) the following margin of preference and evaluation criteria shall apply: 

 

1. Evaluation 

In addition to the eligibility criteria listed in ITB 4 the following criteria shall apply: 

 

a) Request for Quotation  

This bid is in terms of the National Bidding Procurement Act and in terms of Clause 32 is limited 

to the following: 

 

1. Readily available commercial standard goods not specially manufactured to the particular 

specifications of the public entity; 

 

2. Small services; or 

3. Small works 

If the estimated value of work does not exceed the prescribed threshold. 

 

b) Range of Bid 

Only bids that fall within a range of 10% below or 10% above the estimated construction cost, 

including provisional sums, contingencies, escalation and VAT, will be adjudicated.  

 

c) Margin of Preference   

Not Applicable 

 

d) Evaluation Criteria  

 

Quotations will be evaluated based on eligibility criteria and value for quote. The quote with the 

lowest value will be selected to execute the work.  

  

e) Calculation of the Tender Index  

The Tender Index (IT) for each compliant Tender will be calculated per each Contract Area by 

weighted attributes using the formula below:  

  

IT = 0.3 x PS + 0.7 x TS  
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where:  

  

PS = the Price Score for the Tender under consideration, calculated per each Contract Area   

  

TS = the Technical Score for the Tender under consideration  

  

 

The Technical Score will be calculated for each Tender in accordance with the following formula:  

  

TS = (TF + TX + TC + TM + TN + TD + TP)   

 

(f) Bank Rating 

The Bidder shall submit a Bank rating from a commercial Bank operating in Namibia 

regarding the Bidder’s ability to access credit facilities. The letter has to be dated not more 

than one month prior to the closing date of submission of bids and has to mention the name of 

the project and the amount (Namibian Dollars). 

Kindly read below the definitions of the different bank rating codes: 

A- Undoubted for Enquiry 

B- Good for amount quoted 

C- Good for amount quoted if strictly in way of business 

D- Fair trade risk 

E- Figures considered too high 

F- Financial position unknown 

G- Paper occasionally dishonoured 

H- Paper frequently dishonoured. 

Only bidders who score the minimum bank rating of C - will be considered for 

award 

  

where the various elements of the equation are defined and derived as follows:  

 

TYPICAL TECHNICAL SCORE TABLE  

ITEM  NON-PRICE ATTRIBUTES  

 TECHNICAL / CAPACITY/ PDN 

ATTRIBUTES  

MAX. 

POINTS  

CLAUSES IN   

SEC I: ITB  

 

TF  Financial Resources (Data Form 2) 

Bid Declaration Form  

Bank Rating 

 

  

2.5 

2.5 

  

ITB5  

  

TX  Relevant Experience (Data Form 7) 

Comply with Experience Requirements  

Similar Projects completed in the past 3 

years with References / Completion 

Certificates provided. 

  

10 

15 
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TC  Relevant Competence: Staff  

Site agent 

Welder and Concrete Foreman  

Earthwork  

• As per Data Form 5   

 

20 

10 

10 

10 

 

  

  

TM  Plant Capacity  

•  As per Data Form 4 

  

10 

  

 

TL Project Methodology  

• Bidder to give detailed 

methodology on how to execute the 

project.   

  

10 

   

 

TS  Technical Score  100    

 

Note: With reference to the Technical Score Table above, Bidders are required to fill in all the relevant Bidding 

Forms in Section II and to submit certified copies of supporting documentation that will enable the Evaluators to 

verify (and award points with regard to) the above-mentioned attributes. Bidders who achieve a Technical Score 

of less than 70 will be deemed to be non-compliant and will be disqualified from any further evaluation.  

 

f) Targeted Procurement  

 Tenders will be evaluated according to pre-defined evaluation criteria in order to ensure that on 

the one hand, the work is carried out according to specification. 

  

For the purpose of evaluation of tenders, the following definitions shall apply:   

 

 1. “Small Medium Enterprise (SME)” means a “Namibian Supplier” (as defined below) 

whose average actual annual turnover over the last three years, excluding Value Added Tax 

(VAT), did not exceed N$2.5 Million per year.  

  

 2. “Namibian Supplier” means a “Supplier” (as defined below) who is 100% beneficially owned 

and controlled (directly or indirectly) by one or more Namibian citizens and whose 

management and daily business operations are under the control of and are performed by one 

or more of the Namibian citizens who effectively own and control it; it is furthermore a 

supplier who is registered with Namibian Inland Revenue for taxes and of whom the majority 

of business operations relating to the supply are located, and registered, if applicable, in 

Namibia and the majority of whose staff involved in these business operations is resident in 

Namibia.  

  

 3. “Supplier” is a generic reference to any supplier of works, services (including professional 
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services), or goods, being a business enterprise or legal entity, or joint venture that adheres to 

statutory labor practices and is an ongoing and independent enterprise for profit, providing a 

commercially useful function.  

  

 4. “Previously Disadvantaged Namibian (PDN)” means a Namibian citizen who belongs to a 

racial or ethnic group that formerly has been, or still is, directly or indirectly disadvantaged as 

a consequence of social, economic, or educational imbalances arising out of racially 

discriminating laws or practices before the independence of Namibia.  

 

 

g) Adequacy of Technical Proposal  

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's 

technical capacity to mobilize key equipment and personnel for the contract consistent with its 

proposal regarding work methods, scheduling, and material sourcing in sufficient detail and 

fully in accordance with the requirements stipulated in Section IV (Employer's Requirements).  
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SECTION 1 : PROJECT SPECIFICATIONS. 

 

PS 1  GENERAL DESCRIPTION OF THE WORKS. SECTORS 

PS1.1   Overview 

 

A summary description of the envisaged scope is listed below. However, the 

Environmental Investment Fund of Namibia reserves the right to change the scope of 

the project considering the size, the requirements, and the changing conditions at different 

sites. 

Overall objective. 

 

The objective of the project is to promote water quality in order to improve the local 

communities’ livelihoods in Namibia.  

Specific objectives  

(i) To improve ground and surface water quality in order to meet the Standards for 

drinking and agricultural activities. 

 

(ii) Increase the use of renewables and minimize greenhouse gas emissions by 

improving access to clean energy use as an enabler for climate resilient 

production. 

(iii)To provide local communities with alternative sustainable access to off-grid solar 

energy technologies such as water pumps and reverse osmosis units. 

 

The scope of the project is as follows: 

(i) Construction of mini-Pump houses in order to house water treatment plants. 

The Contract shall be executed briefly as follows: 

1) Project planning and scoping. 

2) Clearing and grubbing. 

3) Construction of Water Treatment Plant Houses.  

4) Testing, and commissioning following relevant SANS Specifications 

5) Hand-over of the completed installation. 

6) Removal of camp establishment, and trim and finish-off site. 

7) The maintenance of the works and compliance with all other requirements of the 

Contractor’s defects liability. 
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PS 1.2 ENVIRONMENTAL REQUIREMENTS 

PS 1.2.1 General 

The Site of the Works is situated in an environment that is highly valued by the residents 

of the Kavango West community. A special duty of care is laid upon the Contractor to 

conduct all his operations in a manner specifically calculated to restrict his operations to 

the Construction Area and existing tracks, except where he must unavoidably move 

outside the area for the sole purpose of essential actions necessary, in the opinion of the 

Engineer, for the execution of the Work. 

PS 2 DESCRIPTION OF THE SITE AND ACCESS 

The Project is located in the Kavango West Region of Namibia. 

Site Name  Latitude  Longitude  

Mupini  17°51'47.97"S; 19°37'24.80"E 

Mupupama  17°52'44.80"S; 20°15'16.80"E 

PS 3 SITE CONDITIONS 

The average annual rainfall for this area is approximately 570 mm per annum. No trial 

holes were dug to determine the nature and depth of the ground in the specific area for the 

project. However, it should be noted that the site condition indicates sandy soils that are 

collapsible during excavations 

It remains the responsibility of the Bidder to satisfy himself as to the nature of the ground 

and subsoil in the areas of construction before submitting the relevant Tender rates. No 

claims arising thereof would be considered. 

Adequate provision must be made for the protection of excavations against collapse and 

the ingress of ground and surface water, especially during the rainy season. All provisions 

for shoring and/or over-excavation of excavation activities, to ensure the safety of 

workers, will be taken to be included in the rate tendered for excavations, therefore over 

excavations shall not be paid for. The same applies to possible ground and surface water 

ingress. 

PS 4 SOURCE OF MATERIALS FOR CONSTRUCTION PURPOSES 

Depending on the properties of the material, the material for the layer works, selected 

bedding, and backfill might have to be obtained from different existing borrows pits. The 

contractor is to make his own investigations and arrangements with the owners of the 

borrow pits to obtain the specified material, and shall neatly finish off all borrow areas 

after use if required for the construction of the Works. Contractors are also advised to 

contact local geotechnical laboratories for assistance with finding suitable borrow pits. 



Section V – Employer’s Requirements 2-5 

PS 5 DETAILS OF CONTRACT 

Special care must be taken not to damage or disturb any of the existing services such as 

existing water supply lines, telephone, and power lines. The location and protection of all 

services however remain the responsibility of the Contractor. 

The Contactor will be responsible for ensuring that all his employees, and those of all 

Sub- Contractors, are fully conversant with all regulations laid down by the Local 

Authorities. 

The Contractor will not be allowed unrestricted use of the site but must agree with the 

community forest and owner of the said property to the size and position of the areas 

required for the proper execution of the Works. All excess material excavated must be 

dumped and levelled in designated areas as approved by the community forest. The 

Contractor will be allowed areas for the storage of materials, erection of camp etc. and 

must limit himself to these areas, which are to be approved. Take note that very little 

accommodation is available in Kavango West, and the Contractor will have to make 

provision for such for him and his employees himself. 

PS 6 CONSTRUCTION PROGRAMME 

Within one week (seven days) of from the commencement date, the Contractor shall 

provide a detailed program, providing information on labor and plant resources and an 

estimated cash flow. The critical path shall be clearly defined and the program shall be 

drawn up in sufficient detail. The Contractor is allowed to plan and program the Works to 

suit himself but has to consider the request of the Employer as to which even are to be 

provided with services as a matter of priority. Where the services have been completed, 

shall be made available for use by the public as soon as possible. The Engineer will 

confirm the take-over of the completed services at the monthly site meetings. The 

contract is to be completed in 30 Calendar days, including Builders Holiday and special 

non-working days. 

PS 7 UPGRADING AND ALTERATIONS OF EXISTING SERVICES 

Alterations to existing services shall only be implemented as indicated by the Engineer / 

Project Manager. All excavations, lowering, relocating of existing services and 

reconstruction of manholes and catchpits shall be performed by the Contractor 

PS 8 SITE FACILITIES AVAILABLE 

PS 8.1 Water Supply 

 

The Contractor is to liaise with the community and owner of the said property to the 
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water take-off points. Arrangements for and payment of water used must be made with 

the Local Authorities and owner of the said property. 

PS 8.2 Power Supply 

The Contractor is advised to make his own arrangements. 

PS 8.3 Camp Site and/or Base Camp 

Areas which could be used for the possible establishment of the Contractor's camp will be 

pointed out to the Contractor. The Contractor shall make his own arrangement for the 

Contractor’s Site Camp. 

PS 9 SITE FACILITIES REQUIRED 

PS 9.1 Laboratory Facilities 

The Contractor's process control tests shall be carried out by an approved commercial 

laboratory.  A laboratory on site is not a prerequisite. 

PS 9.2 Facilities for Engineer / Project Manager 

No Site facilities are to be provided for the Engineer / Project Manager.  A site diary in 

A4-format shall be supplied and kept in the office of the Contractor.  All major activites, 

events and achievements shall be recorded on a daily basis by the Contractor’s 

Representative and co-signed by the Engineer / Project Manager’s Representative or his 

delegate.  A site instruction book shall also be kept in the office of the Contractor. 

PS 9.3 Sanitary Facilities 

The Contractor shall provide adequate toilet facilities for all personnel on Site. 

PS 9.5 Rain Gauge 

Rainfall during the construction period shall be measured on each site from a 

representative point. All equipment necessary is to be supplied, installed and maintained 

by the Contractor at his own expense and access to such point must be restricted. The 

Engineer must approve rainfall measurement and equipment. 

PS 10 FEATURES REQUIRING SPECIAL ATTENTION 

PS 10.1 Existing Services 

Furthermore, no details regarding other possible existing services is available. The 

Contractor will be responsible to determine the position of all existing services with the 
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cooperation of staff. During site establishment and setting out, the position of existing 

lines shall be located prior to construction. Any damage to existing infrastructure shall be 

reported to the Engineer, and repaired at the Contractor’s cost. 

PS 10.2 Care, Damage and Protection 

When locating any services, the Contractor must take extreme care to avoid damage. The 

repair of all damaged existing services will be for the account of the Contractor. 

PS 10.3 Requirements for Temporary Works 

Any excavation or spoiled material (dumps) that may, in the opinion of the Engineer, be a 

danger to the public or its property must be barricaded in such a way that no accidents or 

damages will occur to either. 

Two strategically placed warning lights must be placed at the barricaded site to warn the 

public during the night (if applicable). 

The Contractor shall be responsible for his own access roads for construction and shall be 

expected to maintain these and make allowance for such under the Preliminary and 

General items. 

PS 10.4 Safety requirements 

The Contractor’s attention is drawn to the safety on the site. Although the construction 

area is remote and unoccupied, public does have access to the site and movement of 

people through the site might occur from time to time. 

The Contractor shall be responsible for the safety on the site at all times and he shall 

adhere to the laws and bylaws as well as the safety regulations. Works in progress shall 

be barricaded and warning signs erected as required by the law. 

PS 10.5 Occupational Health and Safety Act 

All Occupational Health and Safety Act regulations pertaining to the work being carried 

out must be adhered to. The Contractor’s employees and sub-contractor’s (including their 

employees) shall at all times be supervised by a competent supervisor appointed in 

writing in terms of Reg. 11.1 of the General Safety Regulations of the Occupational 

Health and Safety Act and made aware of his responsibilities. 

PS 10.6 Extension of Time for Completion 

Extension of time for completion shall be granted under the General Conditions of 

Contract for “Special Circumstances” arising from abnormal rainfall. Abnormal rainfall is 

defined as any rainfall in excess of 30% of the averages shown in the table below. The 

Contractor must, therefore, after a study of the rainfall pattern of the Kunene area of 

previous years, allowing for working time lost due to normal rainfall. No claim for 
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extension of time shall be considered where the working time was lost as the result of 

rain, which could normally have been expected to fall during a certain period of time. 

PS 11 SUB-CONTRACTORS 

PS 11.1 Sub-Contractors 

If the Contractor intent to use a sub-contractor for certain activities of the works, he shall 

state in his Tender, which sub-contractor he intends to employ for any specific works. 

The Employer reserves the right, to accept or reject sub-contractor(s) if previous work 

was of an unsatisfactory standard. 

PS 12 SURPLUS MATERIALS 

PS 12.1 Surplus Materials 

Due to the uncertain nature of certain aspects of the works at the tender stage, the 

Contractor shall make arrangements with his suppliers to return surplus material after 

completion of the contract. The Contractor is therefore required to store his material in 

such a manner that this will not be damaged whilst in storage. No payment will be made 

for material not used in the Works and that cannot be returned to the suppliers. 

PS 13 LABOUR REQUIREMENTS AND SAFETY OF WORKMEN 

The entire works shall be carried out in accordance with the requirements of all relevant 

Government Acts and Regulations. The Contractor shall not enter or work on, in or in 

close proximity of any existing structure, pump station, sump, manhole and such like 

without obtaining the prior permission of the Engineers. 

The Contractor shall provide suitable and safe access in form of ladders, gangways, etc. 

to all parts of the works as may be required for construction purposes of for inspection by 

the Engineer. 

The Contractor shall take precautions to ensure the safety of his employees and other 

persons on the site of the works. 

All precautions shall be taken to protect workmen from falling material and other dangers 

whilst carrying out duties. Shafts and trenches shall in every way be kept safe for persons 

working therein. 

Labor intensive construction methods should be used as far as possible and local laborers 

shall be employed. The Contractor shall abide by the relevant laws governing the 

employment and accommodation of labor. All arrangements affecting his labor force shall 

be the sole responsibility of the Contractor. 
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The Employer is also desirous of making a contribution towards equal opportunities for 

women, not only in respect of labor, but also throughout the human resource base of the 

Contract. No gender restrictions shall apply throughout the workforce. In respect of the 

latter and as far as is practicable, the Contractor is required to employ at least 30% of his 

unskilled labor force from the feminine gender which is to be done in consultation with 

the office of the Kunene community. 

 

PS 14 QUALITY CONTROL 

The Bidder shall take notice that his rates shall include all testing required in terms of 

Sub- Clause 7 of the Standardized Specifications of SABS 1200. The Contractor shall 

carry out all check and control tests as specified and the results shall be forwarded to the 

Engineer for evaluation. The Contractor will be solely responsible for the compliance of 

the works to the Specifications and to the satisfaction of the Engineer. To this end it will 

be the full responsibility of the Contractor to undertake appropriate quality control and 

quality assurance measures on site 

The analysis of test results will not be done by statistical analysis. Individual tests shall 

pass the minimum specified requirements. 

The test results of all testing carried out by or on behalf of the Contractor shall be 

submitted to the Engineer. In the event that the Contractor is not forthcoming with the test 

results the Engineer shall have the right to demand copies of the test results from the 

testing laboratory, irrespective whether the tests pass or fail the specified standards. 

Should the Contractor’s test results not be submitted within 3 days of the request, the 

Engineer shall have the right to withhold the certificate of payment until such time when 

he has received the requested test results. 

The Engineer may order control tests at his discretion. If the tests ordered by the Engineer 

pass the specified requirement the Client shall reimburse the Contractor. If the tests fail, 

the Contractor shall pay for the tests and shall rectify the unsatisfactory work to specified 

standard. Only once the retesting ordered by the Engineer provides proof of workmanship 

of specified standard shall the Client reimburse the Contractor. 

Should the Contractor fail to reimburse the commercial laboratory for the tests that have 

failed within the stipulated period of payment, the Engineer shall have the right to claim 

the monies due to the commercial laboratory with his professional fee account. On receipt 

of the monies the Engineer shall reimburse the commercial laboratory. The monies paid 

together with a 10% (ten percent) handling fee shall be deducted from the Contractor’s 

next progress claim. 

PS 15 APPLICABLE STANDARDIZED AND PARTICULAR SPECIFICATIONS 
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For the purpose of this Contract the following standard specifications and particular 

specifications shall apply (NOT BOUND INTO THIS DOCUMENT): 

 

SABS 1200 A:  Civil Engineering Construction: Preliminary General 

 

SABS 1200 C:   Civil Engineering Construction: Site Clearance 

 

SABS 1200 DB:  Civil Engineering Construction: Earthworks 

(Pipe trenches) 

 

SABS 1200 GA:  Civil Engineering Construction: Concrete 

(Small works) 

 

SABS 1200 L:   Civil Engineering Construction: Pipeline 

 

SABS 1200 LB:  Civil Engineering Construction: Bedding 

 

SABS 1200 LD:  Civil Engineering Construction: Steel work 
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PART 3 – Conditions of Contract  
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General Conditions of Contract 

A.  General 

1. Definitions 1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount 

accepted in the Notification of award for the execution 

and completion of the Works and the remedying of any 

defects. 

(b) The Activity Schedule is a schedule of the activities 

comprising the construction, installation, testing, and 

commissioning of the Works in a lump sum contract. It 

includes a lump sum price for each activity.  

(c) The Adjudicator is the person appointed jointly by the 

Employer and the Contractor to resolve disputes in the 

first instance, as provided for in GCC 23. 

(d) Bill of Quantities means the priced and completed Bill of 

Quantities forming part of the Bid. 

(e) Compensation Events are those defined in GCC Clause 

41 hereunder. 

(f) The Completion Date is the date of completion of the 

Works as certified by the Project Manager, in accordance 

with GCC Sub-Clause 53.1. 

(g) The Contract is the Contract between the Employer and 

the Contractor to execute, complete, and maintain the 

Works.  It consists of the documents listed in GCC Sub-

Clause 2.3 below. 

(h) The Contractor is the party whose Bid to carry out the 

Works has been accepted by the Employer. 

(i) The Contractor’s Bid is the completed bidding document 

submitted by the Contractor to the Employer. 

(j) The Contract Price is the Accepted Contract Amount 

stated in the Notification of award and thereafter as 

adjusted in accordance with the Contract. 

(k) Days are calendar days; months are calendar months 

unless otherwise stated. 

(l) Dayworks are varied work inputs subject to payment on a 

time basis for the Contractor’s employees and 

Equipment, in addition to payments for associated 

Materials and Plant. 

(m) A Defect is any part of the Works not completed in 

accordance with the Contract. 
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(n) The Defects Liability Certificate is the certificate issued 

by Project Manager upon correction of defects by the 

Contractor. 

(o) The Defects Liability Period is the period named in the 

SCC pursuant to Sub-Clause 33.1 and calculated from 

the Completion Date. 

(p) Adjudicator means the single person appointed under 

Clause 23. 

(q) Drawings means the drawings of the Works, as included 

in the Contract, and any additional and modified 

drawings issued by (or on behalf of) the Employer in 

accordance with the Contract, include calculations and 

other information provided or approved by the Project 

Manager for the execution of the Contract. 

(r) The Employer is the party who employs the Contractor to 

carry out the Works, as specified in the SCC. 

(s) Equipment is the Contractor’s machinery and vehicles 

brought temporarily to the Site to construct the Works. 

(t) “In writing” or “written” means hand-written, type-

written, printed or electronically made, and resulting in a 

permanent record; 

(u) The Initial Contract Price is the Contract Price listed in 

the Employer’s Notification of award. 

(v) The Intended Completion Date is the date on which it is 

intended that the Contractor shall complete the Works.  

The Intended Completion Date is specified in the SCC.  

The Intended Completion Date may be revised only by 

the Project Manager by issuing an extension of time or an 

acceleration order. 

(w) Materials are all supplies, including consumables, used 

by the Contractor for incorporation in the Works. 

(x) Plant is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function. 

(y) The Project Manager is the person named in the SCC (or 

any other competent person appointed by the Employer 

and notified to the Contractor, to act in replacement of 

the Project Manager) who is responsible for supervising 

the execution of the Works and administering the 

Contract. 

(z) SCC means Special Conditions of Contract  

(aa) The Site is the area defined as such in the SCC. 

(bb) Site Investigation Reports are those that were included in 
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the bidding documents and are factual and interpretative 

reports about the surface and subsurface conditions at the 

Site. 

(cc) Specification means the Specification of the Works 

included in the Contract and any modification or addition 

made or approved by the Project Manager. 

(dd) The Start Date is given in the SCC.  It is the latest date 

when the Contractor shall commence execution of the 

Works.  It does not necessarily coincide with any of the 

Site Possession Dates. 

(ee) A Subcontractor is a person or corporate body who has a 

Contract with the Contractor to carry out a part of the 

work in the Contract, which includes work on the Site. 

(ff) Temporary Works are works designed, constructed, 

installed, and removed by the Contractor that are needed 

for construction or installation of the Works. 

(gg) A Variation is an instruction given by the Project 

Manager which varies the Works. 

(hh) The Works are what the Contract requires the Contractor 

to construct, install, and turn over to the Employer, as 

defined in the SCC. 

2. Interpretation 2.1 In interpreting these GCC, words indicating one gender include all 

genders. Words indicating the singular also include the plural and 

words indicating the plural also include the singular.  Headings 

have no significance.  Words have their normal meaning under 

the language of the Contract unless specifically defined.  The 

Project Manager shall provide instructions clarifying queries 

about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the 

GCC to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date 

for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 

following order of priority: 

(a) Agreement, 

(b) Notification of award, 

(c) Contractor’s Bid, 

(d) Special Conditions of Contract, 

(e) General Conditions of Contract, 

(f) Specifications, 
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(g) Drawings, 

(h) Bill of Quantities,1 and 

(i) any other document listed in the SCC as forming part of 

the Contract. 

3. Language 

and Law 

3.1 The language of the Contract must be English and the law 

governing the Contract is the Law of Namibia. 

4. Project 

Manager’s 

Decisions 

4.1 Except where otherwise specifically stated, the Project Manager 

shall decide contractual matters between the Employer and the 

Contractor in the role representing the Employer. 

5. Delegation 5.1 Otherwise specified in the SCC, the Project Manager may 

delegate any of his duties and responsibilities to other people, 

except to the Adjudicator, after notifying the Contractor, and 

may revoke any delegation after notifying the Contractor. 

6. Communica-

tions 

6.1 Communications between parties that are referred to in the 

Conditions shall be effective only when in writing to the 

addresses specified in the SCC.  A notice shall be effective only 

when it is delivered. 

7. Subcontracting 7.1 The Contractor may subcontract with the approval of the Project 

Manager but may not assign the Contract without the approval of 

the Employer in writing.  Subcontracting shall not alter the 

Contractor’s obligations. 

8. Other 

Contractors 

8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities, and the Employer 

between the dates given in the Schedule of Other Contractors, as 

referred to in the SCC.  The Contractor shall also provide 

facilities and services for them as described in the Schedule.  The 

Employer may modify the Schedule of Other Contractors and 

shall notify the Contractor of any such modification. 

9. Personnel and 

Equipment 

9.1 The Contractor shall employ the key personnel and use the 

equipment identified in its Bid, to carry out the Works or other 

personnel and equipment approved by the Project Manager.  The 

Project Manager shall approve any proposed replacement of key 

personnel and equipment only if their relevant qualifications or 

characteristics are substantially equal to or better than those 

proposed in the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person 

who is a member of the Contractor’s staff or work force, stating 

the reasons, the Contractor shall ensure that the person leaves the 

Site within seven days and has no further connection with the 

work in the Contract. 
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10. Employer’s 

and 

Contractor’s 

Risks 

10.1 The Employer carries the risks which this Contract states are 

Employer’s risks, and the Contractor carries the risks which this 

Contract states are Contractor’s risks. 

11. Employer’s 

Risks 

11.1 From the Start Date until the Defects Liability Certificate has 

been issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and 

Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result 

of the Works or 

(ii) negligence, breach of statutory duty, or interference 

with any legal right by the Employer or by any person 

employed by or contracted to him except the 

Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Employer or in the Employer’s design, or due to war or 

radioactive contamination directly affecting the country 

where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate 

has been issued, the risk of loss of or damage to the Works, 

Plant, and Materials is an Employer’s risk except loss or damage 

due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was 

not itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the 

Completion Date. 

12. Contractor’s 

Risks 

12.1 From the Starting Date until the Defects Liability Certificate has 

been issued, the risks of personal injury, death, and loss of or 

damage to property (including, without limitation, the Works, 

Plant, Materials, and Equipment) which are not Employer’s risks 

are Contractor’s risks. 

13. Insurance 13.1 The Contractor shall provide, in the joint names of the Employer 

and the Contractor, insurance cover from the Start Date to the 

end of the Defects Liability Period, in the amounts and 

deductibles stated in the SCC for the following events which 

are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 
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(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract; 

and 

(d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s 

approval within 21 days after issue of notification of award.  All 

such insurance shall provide for compensation to be payable in 

the types and proportions of currencies required to rectify the 

loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and 

certificates required, the Employer may effect the insurance 

which the Contractor should have provided and recover the 

premiums the Employer has paid from payments otherwise due 

to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due. 

13.4 Alterations to the terms of insurance shall not be made without 

the approval of the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance 

policies.  

13.6 The policies which are in the joint names of the Contractor and 

the Employer shall contain a clause to include a waiver of 

subrogation of the Contractor's rights to the insurance carrier 

against the Employer. 

14. Site Data 

 

14.1 The Contractor shall be deemed to have examined any Site Data 

referred to in the SCC, supplemented by any information 

available to the Contractor. 

15. Contractor to 

Construct the 

Works 

15.1 The Contractor shall construct and install the Works in 

accordance with the Specifications and Drawings. 

16. The Works to 

Be Completed 

by the 

Intended 

Completion 

Date 

16.1 The Contractor may commence execution of the Works on the 

Start Date and shall carry out the Works in accordance with the 

Program submitted by the Contractor, as updated with the 

approval of the Project Manager, and complete them by the 

Intended Completion Date. 

17. Approval by 

the Project 

Manager 

17.1 The Contractor shall submit Specifications and Drawings 

showing the proposed Temporary Works to the Project Manager, 

for his approval. 

17.2 The Contractor shall be responsible for design of Temporary 
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Works. 

17.3 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design 

of the Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by 

the Project Manager before this use. 

18. Safety 18.1 The Contractor shall be responsible for the safety of all activities 

on the Site. 

19. Discoveries 19.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site shall be the property of the 

Employer.  The Contractor shall notify the Project Manager of 

such discoveries and carry out the Project Manager’s instructions 

for dealing with them. 

20. Possession of 

the Site 

20.1 The Employer shall, after receiving the Performance security, the 

insurance covers and the Program for the Works all as per 

requirements, give possession of all parts of the Site to the 

Contractor within thirty days for execution of works in 

accordance to the Program for the Works.  If possession of a part 

is not given by the date stated in the SCC, the Employer shall 

be deemed to have delayed the start of the relevant activities, and 

this shall be a Compensation Event. 

21. Access to the 

Site 

21.1 The Contractor shall allow the Project Manager and any person 

authorized by the Project Manager access to the Site and to any 

place where work in connection with the Contract is being 

carried out or is intended to be carried out. 

22. Instructions  22.1 The Contractor shall carry out all instructions of the Project 

Manager which comply with the applicable laws where the Site 

is located. 

22.2 The Contractor shall permit persons appointed by the Employer 

to inspect the Site and/or the accounts and records of the 

Contractor and its sub-contractors relating to the performance of 

the Contract, and to have such accounts and records audited by 

auditors appointed by the Employer if required by the Employer. 

The Contractor’s attention is drawn to Sub-Clause 57.1 which 

provides, inter alia, that acts intended to materially impede the 

exercise of the inspection and audit rights provided for under 

Sub-Clause 22.2 constitute a prohibited practice subject to 

contract termination.  

23. Appointment 

of the 

Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Employer and 

the Contractor, at the time of the Employer’s issuance of the 

Notification of award.  If, in the notification of award, the 
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Employer does not agree on the appointment of the Adjudicator, 

the Employer will request the Appointing Authority designated 

in the SCC, to appoint the Adjudicator within 15 days of receipt 

of such request. 

23.2 Should the Adjudicator resign or die, or should the Employer and 

the Contractor agree that the Adjudicator is not functioning in 

accordance with the provisions of the Contract; a new 

Adjudicator shall be jointly appointed by the Employer and the 

Contractor.  In case of disagreement between the Employer and 

the Contractor, within 30 days, the Adjudicator shall be 

designated by the Appointing Authority designated in the SCC 

at the request of either party, within 30 days of receipt of such 

request. 

24. Procedure for 

Disputes 

24.1 If the Contractor believes that a decision taken by the Project 

Manager was either outside the authority given to the Project 

Manager by the Contract or that the decision was wrongly taken, 

the decision shall be referred to the Adjudicator within 15 days 

of the notification of the Project Manager’s decision. 

24.2 The Adjudicator shall give a decision in writing within 30 days 

of receipt of a notification of a dispute. 

24.3 The Adjudicator shall be paid by the hour at the rate specified in 

the SCC, together with reimbursable expenses of the types 

specified in the SCC, and the cost shall be divided equally 

between the Employer and the Contractor, whatever decision is 

reached by the Adjudicator.  Either party may refer a decision of 

the Adjudicator to an Arbitrator within thirty (30) days of the 

Adjudicator’s written decision.  If neither party refers the dispute 

to arbitration within the above thirty (30) days, the Adjudicator’s 

decision shall be final and binding. 

24.4 The arbitration shall be conducted in accordance with the 

arbitration procedures published by the institution named and, in 

the place, specified in the SCC.  

B.  Time Control 

25. Program 

 

25.1 Within the time stated in the SCC, after the date of the 

Notification of award, the Contractor shall submit to the Project 

Manager for approval a Program showing the general methods, 

arrangements, order, and timing for all the activities in the 

Works. In the case of a lump sum contract, the activities in the 

Program shall be consistent with those in the Activity Schedule. 

25.2 An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress 

achieved on the timing of the remaining work, including any 

changes to the sequence of the activities. 
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25.3 The Contractor shall submit to the Project Manager for approval 

an updated Program at intervals no longer than the period stated 

in the SCC. If the Contractor does not submit an updated 

Program within this period, the Project Manager may withhold 

the amount stated in the SCC from the next payment certificate 

and continue to withhold this amount until the next payment after 

the date on which the overdue Program has been submitted. In 

the case of a lump sum contract, the Contractor shall provide an 

updated Activity Schedule within 15 days of being instructed to 

by the Project Manager. 

25.4 The Project Manager’s approval of the Program shall not alter 

the Contractor’s obligations.  The Contractor may revise the 

Program and submit it to the Project Manager again at any time.  

A revised Program shall show the effect of Variations and 

Compensation Events. 

 

26. Extension of 

the Intended 

Completion 

Date 

26.1 The Project Manager shall extend the Intended Completion Date 

if a Compensation Event(as defined in GCC 41) occurs or a 

Variation is issued which makes it impossible for Completion to 

be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining work, which 

would cause the Contractor to incur additional cost. 

26.2 The Project Manager shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the 

Contractor asking the Project Manager for a decision upon the 

effect of a Compensation Event or Variation and submitting full 

supporting information.  If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in 

assessing the new Intended Completion Date. 

27. Acceleration 27.1 When the Employer wants the Contractor to finish before the 

Intended Completion Date, the Project Manager shall obtain 

priced proposals for achieving the necessary acceleration from 

the Contractor.  If the Employer accepts these proposals, the 

Intended Completion Date shall be adjusted accordingly and 

confirmed by both the Employer and the Contractor. 

27.2 If the Contractor’s priced proposals for acceleration are accepted 

by the Employer, they are incorporated in the Contract Price and 

treated as a Variation. 

28. Delays 

Ordered by the 

Project 

Manager 

 

28.1 The Project Manager may instruct the Contractor to delay the 

start or progress of any activity within the Works. 

29. Management 

Meetings 

29.1 Either the Project Manager or the Contractor may require the 

other to attend a management meeting.  The business of a 
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management meeting shall be to review the plans for remaining 

work and to deal with matters raised in accordance with the early 

warning procedure. 

29.2 The Project Manager shall record the business of management 

meetings and provide copies of the record to those attending the 

meeting and to the Employer.  The responsibility of the parties 

for actions to be taken shall be decided by the Project Manager 

either at the management meeting or after the management 

meeting and stated in writing to all who attended the meeting. 

 

30. Early Warning 30.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that 

may adversely affect the quality of the work, increase the 

Contract Price, or delay the execution of the Works.  The Project 

Manager may require the Contractor to provide an estimate of 

the expected effect of the future event or circumstance on the 

Contract Price and Completion Date.  The estimate shall be 

provided by the Contractor as soon as reasonably possible. 

30.2 The Contractor shall cooperate with the Project Manager in 

making and considering proposals for how the effect of such an 

event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting instruction 

of the Project Manager. 

C.  Quality Control 

31. Identifying 

Defects 

31.1 The Project Manager shall check the Contractor’s work and 

notify the Contractor of any Defects that are found.  Such 

checking shall not affect the Contractor’s responsibilities.  The 

Project Manager may instruct the Contractor to search for a 

Defect and to uncover and test any work that the Project 

Manager considers may have a Defect. 

32. Tests 32.1 If the Project Manager instructs the Contractor to carry out a test 

not specified in the Specification to check whether any work has 

a Defect and the test shows that it does, the Contractor shall pay 

for the test and any samples.  If there is no Defect, the test shall 

be a Compensation Event. 

33. Correction of 

Defects 

33.1 The Project Manager shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which 

begins at Completion, and is defined in the SCC. The Defects 

Liability Period shall be extended for as long as Defects remain 

to be corrected. 

33.2 Every time notice of a Defect is given, the Contractor shall 

correct the notified Defect within the length of time specified by 

the Project Manager’s notice. 
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34. Uncorrected 

Defects 

34.1 If the Contractor has not corrected a Defect within the time 

specified in the Project Manager’s notice, the Project Manager 

shall assess the cost of having the Defect corrected, and the 

Contractor shall pay this amount. 

D.  Cost Control 

35. Contract Price 35.1 In the case of an admeasurement contract, the Bill of Quantities 

shall contain priced items for the Works to be performed by the 

Contractor. The Bill of Quantities is used to calculate the 

Contract Price.  The Contractor will be paid for the quantity of 

the work accomplished at the rate in the Bill of Quantities for 

each item. 

35.2 In the case of a lump sum contract, the Activity Schedule shall 

contain the priced activities for the Works to be performed by the 

Contractor. The Activity Schedule is used to prepare interim 

valuations of works done. 

Any errors or inconsistencies including front loading detected in 

the Activity Schedule at any time during the execution of the 

project shall be resolved as directed as by the Project Manager. 

36. Changes in the 

Contract Price 

36.1 In the case of an admeasurement contract: 

(a) If the final quantity of the work done differs from the 

quantity in the Bill of Quantities for the particular item by 

more than 25 percent, provided the change exceeds 1 

percent of the Initial Contract Price, the Project Manager 

shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded 

by more than 15 percent, except with the prior approval of 

the Employer. 

(c) If requested by the Project Manager, the Contractor shall 

provide the Project Manager with a detailed cost 

breakdown of any rate in the Bill of Quantities. 

36.2 In the case of a lump sum contract, the Activity Schedule shall be 

amended by the Contractor to accommodate changes of Program 

or method of working made at the Contractor’s own discretion.  

Prices in the Activity Schedule shall not be altered when the 

Contractor makes such changes to the Activity Schedule. 

37. Variations 

 

37.1 All Variations shall be included in updated Programs, and, in the 

case of a lump sum contract, also in the Activity Schedule, 

produced by the Contractor. 

37.2 The Contractor shall provide the Project Manager with a 

quotation for carrying out the Variation when requested to do so 

by the Project Manager.  The Project Manager shall assess the 
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quotation, which shall be given within seven (7) days of the 

request or within any longer period stated by the Project Manager 

and before the Variation is ordered. 

37.3 If the Contractor’s quotation is unreasonable, the Project 

Manager may order the Variation and make a change to the 

Contract Price, which shall be based on the Project Manager’s 

own forecast of the effects of the Variation on the Contractor’s 

costs. 

37.4 If the Project Manager decides that the urgency of varying the 

work would prevent a quotation being given and considered 

without delaying the work, no quotation shall be given and the 

Variation shall be treated as a Compensation Event. 

37.5 The Contractor shall not be entitled to additional payment for 

costs that could have been avoided by giving early warning.  

37.6 In the case of an admeasurement contract, if the work in the 

Variation corresponds to an item description in the Bill of 

Quantities and if, in the opinion of the Project Manager, the 

quantity of work above the limit stated in Sub-Clause 38.1 or the 

timing of its execution do not cause the cost per unit of quantity 

to change, the rate in the Bill of Quantities shall be used to 

calculate the value of the Variation.  If the cost per unit of 

quantity changes, or if the nature or timing of the work in the 

Variation does not correspond with items in the Bill of 

Quantities, the quotation by the Contractor shall be in the form of 

new rates for the relevant items of work. 

38. Cash Flow 

Forecasts 

38.1 When the Program, or, in the case of a lump sum contract, the 

Activity Schedule, is updated, the Contractor shall provide the 

Project Manager with an updated cash flow forecast.   

39. Payment 

Certificates 

39.1 The Contractor shall submit to the Project Manager monthly 

statements of the estimated value of the work executed less the 

cumulative amount certified previously. 

39.2 The Project Manager shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

39.3 The value of work executed shall be determined by the Project 

Manager. 

39.4 The value of work executed shall comprise: 

(a) In the case of an admeasurement contract, the value of the 

quantities of work in the Bill of Quantities that have been 

completed; or 

(b) In the case of a lump sum contract, the value of work 

executed shall comprise the value of completed activities in 
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the Activity Schedule. 

39.5 The value of work executed shall include the valuation of 

Variations and Compensation Events. 

39.6 The Project Manager may exclude any item certified in a 

previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later 

information. 

39.7 Unless otherwise specified in the SCC Interim Payment may be 

made for Plant and Material delivered on site ready for 

incorporation within reasonable period of time in the permanent 

works, subject to the Contractor transferring ownership to the 

Employer and providing, where applicable, the right of the 

transfer of ownership vested upon the Contractor by its supplier.  

Notwithstanding the transfer of ownership, the responsibility for 

care and custody thereof together with the risk of loss or damage 

thereto shall remain with the Contractor until taking over of the 

works or part thereof in which such Plant and Materials are 

incorporated and shall make good at its own cost any loss or 

damage that may occur to the works or part thereof from any 

cause whatsoever during such period prior to the taking over. 

 

40. Payments 40.1 Payments shall be adjusted for deductions for advance payments 

and retention. The Employer shall pay the Contractor the 

amounts certified by the Project Manager within 30 days of the 

date of each certificate.  If the Employer makes a late payment, 

the Contractor shall be paid interest on the late payment in the 

next payment.  Interest shall be calculated from the date by 

which the payment should have been made up to the date when 

the late payment is made at the prevailing rate of interest at the 

legal rate. 

40.2 If an amount certified is increased in a later certificate or as a 

result of an award by the Adjudicator or an Arbitrator, the 

Contractor shall be paid interest upon the delayed payment as set 

out in this clause.  Interest shall be calculated from the date upon 

which the increased amount would have been certified in the 

absence of dispute. 

40.3 Unless otherwise stated, all payments and deductions shall be 

paid or charged in the proportions to the Contract Price. 

40.4 Items of the Works for which no rate or price has been entered in 

shall not be paid for by the Employer and shall be deemed 

covered by other rates and prices in the Contract. 
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41. Compensation 

Events 

41.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by 

the Site Possession Date pursuant to GCC Sub-Clause 20.1. 

(b) The Employer modifies the Schedule of Other Contractors 

in a way that affects the work of the Contractor under the 

Contract. 

(c) The Project Manager orders a delay or does not issue 

Drawings, Specifications, or instructions required for 

execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or 

to carry out additional tests upon work, which is then found 

to have no Defects. 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

(f) Ground conditions are substantially more adverse than 

could reasonably have been assumed before issuance of the 

Notification of award from the information issued to 

bidders (including the Site Investigation Reports), from 

information available publicly and from a visual inspection 

of the Site. 

(g) The Project Manager gives an instruction for dealing with 

an unforeseen condition, caused by the Employer, or 

additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the 

Employer does not work within the dates and other 

constraints stated in the Contract, and they cause delay or 

extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s 

Risks. 

(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

(l) In situations of Force Majeure which makes the 

contractor’s performance of its obligations under the 

Contract impossible or so impractical as to be considered 

impossible under the circumstances. Such events shall be 

limited to: 

 

(a) reason of any exceptionally adverse weather 

conditions (as specified in the BDS) and  
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(b) reason of civil commotion, strike or lockout 

affecting any of the trades employed upon the Works 

or any of the trades engaged in the preparation, 

manufacture or transportation of any of the goods or 

materials required for the Works. 

  

41.2 If a Compensation Event would cause additional cost or would 

prevent the work being completed before the Intended 

Completion Date, the Contract Price shall be increased and/or the 

Intended Completion Date shall be extended.  The Project 

Manager shall decide whether and by how much the Contract 

Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended. 

41.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast cost has 

been provided by the Contractor, it shall be assessed by the 

Project Manager, and the Contract Price shall be adjusted 

accordingly.  If the Contractor’s forecast is deemed 

unreasonable, the Project Manager shall adjust the Contract Price 

based on the Project Manager’s own forecast.  The Project 

Manager shall assume that the Contractor shall react competently 

and promptly to the event. 

41.4 The Contractor shall not be entitled to compensation to the extent 

that the Employer’s interests are adversely affected by the 

Contractor’s not having given early warning or not having 

cooperated with the Project Manager. 

42. Tax 42.1 The Project Manager shall adjust the Contract Price if taxes, 

duties, and other levies are changed between the date 30 days 

before the submission of bids for the Contract and the date of the 

last Completion certificate.  The adjustment shall be the change 

in the amount of tax payable by the Contractor, provided such 

changes are not already reflected in the Contract Price or are a 

result of GCC Clause 44. 

43. Currencies 43.1 Where payments are made in currencies other than the currency 

of the Employer’s country specified in the SCC, the exchange 

rates used for calculating the amounts to be paid shall be the 

exchange rates stated in the Contractor’s Bid. 

44. Price 

Adjustment 

44.1 Prices shall be adjusted for fluctuations in the cost of inputs only 

if provided for in the SCC.  If so provided, the amounts 

certified in each payment certificate, before deducting for 

Advance Payment, shall be adjusted by applying the respective 

price adjustment factor to the payment amounts due in each 

currency.  A separate formula of the type indicated below applies 

to each Contract currency: 
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Pc = Ac + Bc  Imc/Ioc 

where: 

 Pc is the adjustment factor for the portion of the Contract 

Price payable in a specific currency “c.” 

 Ac and Bc are coefficients2 specified in the SCC, 

representing the nonadjustable and adjustable portions, 

respectively, of the Contract Price payable in that specific 

currency “c;” and 

 Imc is the index prevailing at the end of the month being 

invoiced and Ioc is the index prevailing 28 days before Bid 

opening for inputs payable; both in the specific currency “c.” 

44.2 If the value of the index is changed after it has been used in a 

calculation, the calculation shall be corrected, and an adjustment 

made in the next payment certificate.  The index value shall be 

deemed to take account of all changes in cost due to fluctuations 

in costs. 

45. Retention 45.1 The Employer shall retain from each payment due to the 

Contractor the proportion stated in the SCC until Completion of 

the whole of the Works. 

45.2 Upon the issue of a Certificate of Completion of the Works by 

the Project Manager, in accordance with GCC 53.1, half the total 

amount retained shall be repaid to the Contractor and half when 

the Defects Liability Period has passed and the Project Manager 

has certified that all Defects notified by the Project Manager to 

the Contractor before the end of this period have been corrected. 

The Contractor may substitute retention money with an “on 

demand” Bank guarantee. 
 

46. Liquidated 

Damages 

46.1 The Contractor shall pay liquidated damages to the Employer at 

the rate per day stated in the SCC for each day that the 

Completion Date is later than the Intended Completion Date.  

The total amount of liquidated damages shall not exceed the 

amount defined in the SCC.  The Employer may deduct 

liquidated damages from payments due to the Contractor.  

Payment of liquidated damages shall not affect the Contractor’s 

liabilities. 

46.2 If the Intended Completion Date is extended after liquidated 

damages have been paid, the Project Manager shall correct any 

overpayment of liquidated damages by the Contractor by 

adjusting the next payment certificate.  The Contractor shall be 

paid interest on the overpayment, calculated from the date of 

payment to the date of repayment, at the rates specified in GCC 
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Sub-Clause 40.1. 

47. Bonus 47.1 The Contractor shall be paid a Bonus calculated at the rate per 

calendar day stated in the SCC for each day (less any days for 

which the Contractor is paid for acceleration) that the 

Completion is earlier than the Intended Completion Date.  The 

Project Manager shall certify that the Works are complete, 

although they may not be due to be complete. 

48. Advance 

Payment 

48.1 The Employer shall make advance payment to the Contractor of 

the amounts stated in the SCC by the date stated in the SCC, 

against provision by the Contractor of an Unconditional Bank 

Guarantee in a form and by a bank acceptable to the Employer in 

amounts equal to the advance payment. The Guarantee shall 

remain effective until the advance payment has been repaid, but 

the amount of the Guarantee shall be progressively reduced by 

the amounts repaid by the Contractor.  Interest shall not be 

charged on the advance payment. 

48.2 The Contractor is to use the advance payment only to pay for 

Equipment, Plant, Materials, and mobilization expenses required 

specifically for execution of the Contract.  The Contractor shall 

demonstrate that advance payment has been used in this way by 

supplying copies of invoices or other documents to the Project 

Manager. 

48.3 The advance payment shall be repaid by deducting proportionate 

amounts from payments otherwise due to the Contractor, 

following the schedule of completed percentages of the Works 

on a payment basis.  No account shall be taken of the advance 

payment or its repayment in assessing valuations of work done, 

Variations, price adjustments, Compensation Events, Bonuses, or 

Liquidated Damages. 

49. Securities 49.1 The Performance Security shall be provided to the Employer no 

later than the date specified in the Notification of award and shall 

be issued in an amount specified in the SCC, by a bank and 

denominated in the Namibian Dollars. The Performance Security 

shall be valid until a date 30 days from the date of issue of the 

Certificate of Completion in the case of a Bank Guarantee. 

49.2 (a)Where the contractor has benefitted from the application of 

the Margin of Preference for employment of local 

manpower, it shall:  

(i) in the execution of the contract, fulfill its obligation of 

maintaining local manpower force for 80 % or more of the 

man-days deployed in the execution of the Works with 

which it satisfied the criteria of eligibility for being 

awarded the contract in application of the Margin of 

Preference; and 
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(ii) concurrently with the above performance security, 

provide a preference security to guarantee it will fulfill its 

obligation in that respect. 

 

(b) For contracts above N$ 5 M, the preference security shall 

be in the form of an “on demand” bank guarantee for an 

amount in a convertible currency equivalent to the 

difference between its bid price and the bid price of the 

lowest bid if the Margin of Preference was not 

applicable. It shall be issued by a commercial bank 

located in the Republic of [Insert name of country].  

 

(c) For contracts up to N$ 5 M, an amount equal to the value 

of the preference security shall be retained from 

progressive payments to the contractor, to constitute the 

guarantee for the preference security.  

 

(d) The preference security shall be valid until the Contractor 

has completed the Works and a Completion Certificate 

has been issued by the Employer’s Representative as per 

GCC 53.  

 

(e) The cost of providing the security shall be borne by the               

Contractor. 

 

49.3 Where a Preference Security is applicable: 

(i) the Employer’s Representative shall monitor the employment of 

local manpower throughout the execution of the contract and shall from 

time to time request a report from the contractor on the percentage of 

total men-days deployed using local manpower. 

(ii) the Contractor shall submit the local manpower employment reports 

as often as it is reasonably requested by the Employer’s Representative. 

(iii) the Employer’s and Contractor’s representatives shall consult each 

other to ensure that the Contractor’s obligation towards local manpower 

employment is met during the Works execution. 

(iv) At the time of works completion, the Contractor shall submit a 

certified audited report to the Employer to substantiate the actual 

percentage of local manpower employed throughout the execution of the 

works. 

(v) The preference security shall be forfeited by the employer in case of 

failure on the part of the contractor to employ at least 80% of the local 

manpower in the execution of the Works. 
 

50. Dayworks 50.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be 

used only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that 

way. 
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50.2 All work to be paid for as Dayworks shall be recorded by the 

Contractor on forms approved by the Project Manager.  Each 

completed form shall be verified and signed by the Project 

Manager within two days of the work being done. 

50.3 The Contractor shall be paid for Dayworks subject to obtaining 

signed Dayworks forms. 

51. Cost of 

Repairs 

51.1 Loss or damage to the Works or Materials to be incorporated in 

the Works between the Start Date and the end of the Defects 

Correction periods shall be remedied by the Contractor at the 

Contractor’s cost if the loss or damage arises from the 

Contractor’s acts or omissions. 

52. Labour Clause 52.1  (a) The rates of remuneration and other conditions of work of 

the employees of the Contractor shall not be less favorable than 

those established for work of the same character in the trade 

concerned- 

(i) by collective agreement applying to a substantial  

proportion of the workers and employers in the trade 

concerned; 

  (ii) by arbitration awards; or 

  (iii) by Remuneration Regulations made under the Labour  

Act, 2007. 

          (b) Where remuneration and conditions of work are not 

regulated in a manner referred to at (a) above, the rates of the 

remuneration and other conditions of work shall be not less 

favourable than the general level observed in the trade in which 

the contractor is engaged by employers whose general 

circumstances are similar. 

52.2  No Contractor shall be entitled to any payment in respect of 

work performed in the execution of the contract unless he has, 

together with his claim for payment, filed a certificate: 

 (a) stating the rates of remuneration and hours of work of 

the various categories of employees employed in the execution of 

the contracts; 

 (b) stating whether any remuneration payable in respect of 

work done is due; 

 (c) containing such other information as the Chief 

Executive Officer of the Public Body administering the contract 

may require to satisfy himself that the provisions under this 

clause have been complied with. 

52.3  Where the Chief Executive Officer of the Public Entity 

administering the contract is satisfied that remuneration is still 
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due to an employee employed under this contract at the time the 

claim for payment is filed under subsection [Insert number], he 

may, unless the remuneration is sooner paid by the Contractor, 

arrange for the payment of the remuneration out of the money 

payable under this contract. 

52.4 Every Contractor shall display a copy of this clause of the 

contract at the place at which the work required by the contract is 

performed.     
 

E.  Finishing the Contract 

53. Completion 53.1 The Contractor shall request the Project Manager to issue a 

Certificate of Completion of the Works, and the Project Manager 

shall do so upon deciding that the whole of the Works is 

completed. 

54. Taking Over 54.1 The Employer shall take over the Site and the Works within seven 

days of the Project Manager’s issuing a certificate of Completion. 

55. Final Account 55.1 The Contractor shall supply the Project Manager with a detailed 

account of the total amount that the Contractor considers payable 

under the Contract before the end of the Defects Liability Period. 

The Project Manager shall issue a Defects Liability Certificate and 

certify any final payment that is due to the Contractor within 60 

days of receiving the Contractor’s account if it is correct and 

complete.  If it is not, the Project Manager shall issue within 60 

days a schedule that states the scope of the corrections or additions 

that are necessary.  If the Final Account is still unsatisfactory after 

it has been resubmitted, the Project Manager shall decide on the 

amount payable to the Contractor and issue a payment certificate. 

56. Operating and 

Maintenance 

Manuals 

56.1 If “as built” Drawings and/or operating and maintenance manuals 

are required, the Contractor shall supply them by the dates stated 

in the SCC. 

56.2 If the Contractor does not supply the Drawings and/or manuals by 

the dates stated in the SCC pursuant to GCC Sub-Clause 55.1, or 

they do not receive the Project Manager’s approval, the Project 

Manager shall withhold the amount stated in the SCC from 

payments due to the Contractor. 

57. Termination 57.1 The Employer or the Contractor may terminate the Contract if the 

other party causes a fundamental breach of the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall not be 

limited to, the following: 

(a) the Contractor stops work for 30 days when no stoppage of 

work is shown on the current Program and the stoppage has 

not been authorized by the Project Manager; 
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(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn 

within 30 days; 

(c) the Employer or the Contractor is made bankrupt or goes 

into liquidation other than for a reconstruction or 

amalgamation; 

(d) a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 60 days of the date of the 

Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of 

time determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is required;  

(g) the Contractor has delayed the completion of the Works by 

the number of days for which the maximum amount of 

liquidated damages can be paid, as defined in the SCC; or 

(h) if the Contractor, in the judgment of the Employer, has 

engaged in corrupt or fraudulent practices in competing for 

or in executing the Contract, pursuant to GCC Clause 57.1. 

57.3 When either party to the Contract gives notice of a breach of 

Contract to the Project Manager for a cause other than those listed 

under GCC Sub-Clause 56.2 above, the Project Manager shall 

decide whether the breach is fundamental or not. 

57.4 Notwithstanding the above, the Employer may terminate the 

Contract for convenience. 

57.5 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as 

soon as reasonably possible. 

58. Fraud and 

Corruption 

58.1 If the Employer determines that the Contractor has engaged in 

corrupt, fraudulent, collusive, coercive or obstructive practices, in 

competing for or in executing the Contract, then the Employer 

may, after giving 15 days’ notice to the Contractor, terminate the 

Contractor's employment under the Contract and expel him from 

the Site, and the provisions of Clause 57 shall apply as if such 

expulsion had been made under Sub-Clause 57.5 [Termination by 

Employer]. 

58.2 Should any employee of the Contractor be determined to have 

engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practice during the execution of the Works, then that employee 

shall be removed in accordance with Clause 9. 
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58.3 For the purposes of this Sub-Clause:  

(i)  “corrupt practice” is the offering, giving, receiving or 

soliciting, directly or indirectly, of anything of value to 

influence improperly the actions of another party; 

(ii)  “fraudulent practice” is any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, 

or attempts to mislead, a party to obtain a financial or other 

benefit or to avoid an obligation; 

(iii)  “collusive practice” is an arrangement between two or more 

parties designed to achieve an improper purpose, including 

to influence improperly the actions of another party; 

(iv)  “coercive practice” is impairing or harming, or threatening 

to impair or harm, directly or indirectly, any party or the 

property of the party to influence improperly the actions of 

a party; 

(v) “obstructive practice” is 

(a) deliberately destroying, falsifying, altering or 

concealing of evidence material to the investigation 

or making false statements to investigators in order to 

materially impede an investigation into allegations of 

a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any 

party to prevent it from disclosing its knowledge of 

matters relevant to the investigation or from pursuing 

the investigation; or 

(b) acts intended to materially impede the exercise of an 

inspection and audit rights provided for under Sub-

Clause 22.2. 

59. Payment upon 

Termination 

59.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Project Manager shall issue a 

certificate for the value of the work done and Materials ordered 

less advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work 

not completed, as indicated in the SCC. Additional Liquidated 

Damages shall not apply.  If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be 

a debt payable to the Employer. 

59.2 If the Contract is terminated for the Employer’s convenience or 

because of a fundamental breach of Contract by the Employer, the 

Project Manager shall issue a certificate for the value of the work 

done, Materials ordered, the reasonable cost of removal of 

Equipment, repatriation of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and 

securing the Works, and less advance payments received up to the 

date of the certificate. 
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60. Property 60.1 All Materials on the Site, Plant, Equipment, Temporary Works, 

and Works shall be deemed to be the property of the Employer if 

the Contract is terminated because of the Contractor’s default. 

61. Release from 

Performance 

61.1 If the Contract is frustrated by the outbreak of war or by any other 

event entirely outside the control of either the Employer or the 

Contractor, the Project Manager shall certify that the Contract has 

been frustrated.  The Contractor shall make the Site safe and stop 

work as quickly as possible after receiving this certificate and shall 

be paid for all work carried out before receiving it and for any 

work carried out afterwards to which a commitment was made. 
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Section VI.  Special Conditions of Contract 

These clauses should be read in conjunction with the General Conditions of 

Contract  

 

A. General 

SCC 1.1 (r) The Employer is: Environmental Investment Fund of Namibia   

SCC 1.1 (v) The Intended Completion Date for the whole of the Works shall be 3 months 

after the contract signing date 

SCC 1.1 (y) The Project Manager is: 

DUNAMIS Consulting Engineers & Project Managers 

PO Box 3757,  

Windhoek, 

Namibia 

SCC 1.1 (dd) “The Start Date shall be: Not more than 14 calendar days after site handover 

SCC 1.1 (hh) The Works consist of: 

Construction of Water Treatment Pump House and Civil works.  

SCC 2.2 Sectional Completions are: Not Applicable 

SCC 2.3(i) The following documents also form part of the Contract:  

1) Notification of award 

2) The bid 

3) The Conditions of Contract 

4) The Bills of Quantities 

5) Project Specifications 

6) Any addendum 

SCC 5.1 The Project manager may delegate any of his duties and responsibilities. 

SCC 6.1 Delivery address for notices is: 

Employer:            

 

 

  Head of Procurement, 

  Environmental Investment Fund of Namibia 

  PO Box 28157 
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  Auas Valley 

  Namibia 

 

 

Contractor:    

 

                                                         

SCC 8.1 Schedule of other contractors: Not Applicable 

SCC 13.1 Except for the cover mentioned in (d)(i) hereunder, the other insurance 

covers shall be in the joint names of the Contractor and the Employer and 

the minimum insurance amounts shall be: Not applicable  

 

 

SCC 20.1 The Site Possession Date(s) shall be:  At Kavango West region on date to be 

confirmed 

SCC 23.1 & 

SCC 23.2 

Appointing Authority for the Adjudicator:  No Adjudicator shall be 

appointed under this Contract. 

SCC 24. In case a dispute of any kind arises between the Employer and the Contractor 

in connection with, or arising out of, the contract or the execution of works or 

after completion of works and whether before or after repudiation or other 

termination of Contract, including any dispute as to any opinion, instruction, 

determination, certificate or valuation of the Employer’s Representative, the 

matter in dispute shall, in the first place, be referred in writing to the 

employer’s representative, with a copy to the other party. 

The Employer and the Contractor shall make every effort to resolve the 

dispute amicably by direct informal negotiation. If, after thirty (30) days, the 

parties have failed to resolve their dispute or difference by such mutual 

consultation, then either the Public Entity or the Contractor may give notice to 

the other party of its intention to refer the matter to the competent courts of 

Namibia 

SCC 24.3 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: 

Not applicable. 

SCC 24.4 For large contracts with domestic contractor or for contract with foreign 

contractor:  

Not Applicable 

B. Time Control 

SCC 25.1 The Contractor shall submit for approval a Program for the Works within 7 

days from the date of the Notification of award. 
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SCC 25.3 The period between Program updates is 7 days. 

The amount to be withheld for late submission of an updated Program is 

N$1000.00 

C. Quality Control 

SCC 33.1 The Defects Liability Period is: 180 days. 

SCC 39.7 Interim Payment for Plant and Material on site “is” applicable.  

D. Cost Control 

SCC 41.1 (l) Namibia Meteorological Services to define adverse weather conditions 

SCC 43.1 The currency of the Employer’s country is: Namibian Dollars 

SCC 44.1 Notwithstanding allowance in GCC44.1.  

Price adjustments to be in accordance with the relevant indices of road 

maintenance works 

SCC 45.1 The proportion of payments retained is: Not Applicable  

 

SCC 46.1 The liquidated damages for the whole of the Works are: applicable to 

contractors for non-completion of Government Projects (Directive  No. 

MWT 01/2015-2016): 

   

Penalty calculations per calendar day to be determined at contract 

signing, being calculated on the Tendered Amount 

 

A) PENALTY CALCULATIONS PER CALENDAR DAY 

 

Contract value under N$ 20 million  

 
Penalties calculation is fixed at N$ 1000.00 per calendar day 

SCC 47.1 The Bonus for the whole of the Works is: Not Applicable 

SCC 48.1 The Advance Payments shall be:  Applicable 

SCC 49.1 The Performance Security amount is: Not Applicable  

E. Finishing the Contract 

SCC 55.1 The Contractor shall supply the Project Manager with a detailed account of 

the total amount that the Contractor considers payable under the Contract 

before the end of the Defects Liability Period. The Project Manager shall 

issue a Defects Liability Certificate and certify any final payment that is due 

to the Contractor within 60 days of receiving the Contractor’s account if it 

is correct and complete.  If it is not, the Project Manager shall issue within 

60 days a schedule that states the scope of the corrections or additions that 

are necessary.  If the Final Account is still unsatisfactory after it has been 
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resubmitted, the Project Manager shall decide on the remedial action. 

SCC 56.1 Operating and maintenance manuals should be supplied to the employer by 

the contractor no later than: Should be handed to the beneficiaries at 

Practical completion. 

SCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals by the date required in GCC 55.1 will 

be not applicable 

SCC 57.2 (g) The maximum number of days is: 90 days 

SCC 59.1 The percentage to apply to the value of the work not completed, representing 

the Employer’s additional cost for completing the Works, is 0% 
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Section VII.  Contract Forms 
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Typical Notification of Award 

 
 

[ on letter head of the Employer] 
 

. . . . . . . [date]. . . . . . . 

 

To: . . . . . . . . . .  [ name and address of the Contractor] . . . . . . . . . .    

 

Subject: . . . . . . . . . .   [Notification of Award Contract No].  . . . . . . . . . .    

 

 

This is to notify you that your Bid dated . . . . [insert date] . . . .  for execution of the . . . 

. . . . . . .[insert name of the contract and identification number, as given in the Appendix to Bid] . 

. . . . . . . . . for the Accepted Contract Amount of. . . . . . . . .[insert amount in numbers 

and words in Namibian Dollars], as corrected and modified in accordance with the 

Instructions to Bidders is hereby accepted by (insert name of Public Entity). 

 

You are requested to furnish the Performance Security within 21 days in accordance 

with the General Conditions of Contract, using for that purpose of the Performance 

Security Form included in Section VIII (Contract Forms) of the Bidding Document. 

 

 

 

Authorized Signature:   ................................................................................................................... 

 

 

Name and Title of Signatory:   ........................................................................................................ 

 

 

Name of Public Entity:  .................................................................................................................. 

 

Attachment:  Contract Agreement 

 

[This form is simply a guide and may be amended as far as possible to suit 

requirements of the public entity] 
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Typical Letter of Acceptance 

 
 

[ on letterhead paper of the Employer] 

 

. . . . . . . [date]. . . . . . . 

 

To: . . . . . . . . . .  [ name and address of the Contractor] . . . . . . . . . .    

 

Subject: . . . . . . . . . .   [Notification of Award Contract No].  . . . . . . . . . .    

 

 

This is to notify you that your Bid dated . . . . [insert date] . . . .  for execution of the . . . 

. . . . . . .[insert name of the contract and identification number, as given in the Appendix to Bid] . 

. . . . . . . . . for the Accepted Contract Amount of the equivalent of . . . . . . . . .[insert 

amount in numbers and words and name of currency], as corrected and modified in 

accordance with the Instructions to Bidders is hereby accepted by (insert name of Public 

Body). 
 

You are requested to furnish the Performance Security within 21 days in accordance 

with the General Conditions of Contract, using for that purpose of the Performance 

Security Form included in Section VI (Contract Forms) of the Bidding Document. 

 

 

 

Authorized Signature:   ................................................................................................................... 

 

 

Name and Title of Signatory:   ........................................................................................................ 

 

 

Name of Public Body:   ................................................................................................................... 

 

Attachment:  Contract Agreement 
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Typical Contract Agreement 

 

THIS AGREEMENT made on the ……………….., between Environmental 

Investment Fund of Namibia. (hereinafter “the Employer”), of the one part, and 

………………… (hereinafter “the Contractor”), of the other part: 

 

WHEREAS the Employer desires that the Works known as Water Treatment Project to 

improve local communities’ livelihoods in Namibia should be executed by the 

Contractor, and has accepted a Bid by the Contractor for the execution and completion 

of these Works and the remedying of any defects therein,  

 

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement. This Agreement shall prevail over all other Contract 

documents.  

(a) the Notification of award (Letter of Acceptance) 

(b) Bid Submission Form 

(c) the Bid  

(d) the Addenda Nos . . . . .. . . . 

(e) Bidding data Sheets 

(f) Appendix to Tender 

(g) the Conditions of Contract; 

(h) the Specification 

(i) the Drawings; and 

(j) the completed Schedules,  

3. In consideration of the payments to be made by the Employer to the Contractor 

as indicated in this Agreement, the Contractor hereby covenants with the 

Employer to execute the Works and to remedy defects therein in conformity in 

all respects with the provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein, 

the Contract Price or such other sum as may become payable under the 

provisions of the Contract at the times and in the manner prescribed by the 

Contract. 
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5. IN WITNESS whereof the parties hereto have caused this Agreement to be 

executed in accordance with the laws of Namibia on the day, month and year 

indicated above. 

 

 

Signed 

by: 

Name:…………………………………… 

 

………………………………………….. 
 
 

Signature:……………………................. 

Signed 

by: 

Name:………………………………… 

 

……………………………………….. 
 

Signature:……………………............ 

for and on behalf of the Employer 

 

Name:……………...……………………………….. 

 

Date:………………………………………………… 

for and on behalf the Contractor 

 

Name:…………………………………………….. 

 

Date:……………………………………………… 

in the 

presence 

of: 

(Witness) 

Name:………………………………….. 

 

…………………………………………. 

 

Signature:……………………………… 

in the 

presence 

of: 

(Witness) 

Name:……………………………….. 

 

………………………………………. 

 

Signature……………………............. 

 

Address……………………………………………. 

 

…………………………………………………….. 

 

Date……………………………………………….. 

 

Address……………………………………………. 

 

…………………………………………………….. 

 

Date………………………………………………… 
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Performance Security (Bank Guarantee) 

 
[The bank, as requested by the successful Bidder, shall fill in this form in accordance 

with the instructions indicated]   

 

Date: [insert date (as day, month, and year) of Bid Submission] 

 

Procurement Reference No. and title: [insert no. and title of bidding process] 

 

Bank’s Branch or Office: [insert complete name of Guarantor]  
 

Beneficiary: [insert complete name of Purchaser] 

 

PERFORMANCE GUARANTEE No.: [insert Performance Guarantee number] 
 

We have been informed that [insert complete name of Supplier] (hereinafter called 

"the Supplier") has entered into Contract No. [insert number] dated [insert day and 

month], [insert year] with you, for the supply of [description of goods and related 

services] (hereinafter called "the Contract").  
 

Furthermore, we understand that, according to the conditions of the Contract, a 

Performance Guarantee is required. 
 

At the request of the Supplier, we hereby irrevocably undertake to pay you any sum(s) 

not exceeding [insert amount(s3) in figures and words] upon receipt by us of your 

first demand in writing declaring the Supplier to be in default under the Contract, 

without cavil or argument, or your needing to prove or to show grounds or reasons for 

your demand or the sum specified therein. 
 

This Guarantee shall expire no later than the [insert number] day of [insert month] 

[insert year],4 and any demand for payment under it must be received by us at this 

office on or before that date. 

 

..........................................Bank’s seal and authorized signature(s)  

....................................... 

  

 

 
3  The Bank shall insert the amount(s) specified in the SCC and denominated, as specified in the SCC, in 

the currency of the Contract. 

 
4  Dates established in accordance with Clause 18.4 of the General Conditions of Contract (“GCC”), 

taking into account any warranty obligations of the Supplier under Clause 16.2 of the GCC intended to 

be secured by a partial Performance Guarantee. The Purchaser should note that in the event of an 

extension of the time to perform the Contract, the Purchaser would need to request an extension of this 

Guarantee from the Bank.  Such request must be in writing and must be made prior to the expiration 

date established in the Guarantee. In preparing this Guarantee, the Purchaser might consider adding 

the following text to the Form, at the end of the penultimate paragraph:  “We agree to a one-time 

extension of this Guarantee for a period not to exceed [six months] [one year], in response to the 

Purchaser’s written request for such extension, such request to be presented to us before the expiry of 

the Guarantee.”  



Section VII –Contract Forms 3-38 

  

Appendix to Bid 

[Note: with the exception of the items for which the Employer’s requirements have been inserted, the 

following information, indicated by an *, must be completed before the Bid is submitted] 

 

Item Sub-Clause Data 

   

Validity period of Bid ITB 3 60 days from closing date 

   

Employer’s name and address SCC6.1 The Accounting Officer of 

Environmental Investment Fund and 

acting on behalf of the said 

Environmental Investment Fund  

   

   

Contractor’s name and address* SCC6.1 * 

   

Time for Completion of the Works ITB 6.3(b) __90 days / 3 months 

   

Governing Law  Republic of Namibia 

   

Language for communications GCC3 English 

   

Time for access to the Site SCC20.1 N/A 

   

Amount of Performance Security ITB40.1 / SCC49.1 

 

10% of Accepted Contract Amount 

 

Normal working hours GCC52 as per Labour Act 11 of 2007 

 
 

INITIALS OF SIGNATORY OF BIDDER 

 

 

 

 



Section VII –Contract Forms 3-39 

  

 
Extension of Time: maximum cost  N/A 

 

Late completion SCC46.1 N$ 1000 per calendar day 

Maximum amount of delay damages SCC46.1 

 

 

N$ 30,000.00 

Adjustments for Changes in cost  GCC36/GCC42/GCC44.1/

SCC44.1 

For payments each 

Month in Namibian Dollar 

    

Coefficient; 

Scope of index 

Country of origin; 

Currency of index 

Source of index; 

Title / definition 

Value on stated date(s)* 

Value                  Date 

    

a = 0.55 CPI Namibia Central Bureau of 

Statistics 

___________________ 

    

b = 0.35 Wages Namibia Government Gazette ___________________ 

    

c = 0.1  Fuel Namibia Kavango West Diesel 

 Pumps 

___________________ 

  ________________________________________________________________________________ 

    

*These values and dates confirm the definition of each index, but do not define Base Date indices 

 

Total advance payment 

 

SCC48.1 N/A 

Interim payment instalments 

 

GCC39 28 days after delivery of each 

statement 

Currencies and proportions GCC43.1 Namibian Dollars 

 

 

 

   

Minimum amount of Interim Payment  

Certificates 

 N$ 50 000.00 

 

INITIALS OF SIGNATORY OF BIDDER 
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